

HAMPTON VA

ADDENDUM NO. 1

DATE: Wednesday, October 20, 2021
ITB: ITB 21-48/CLP State of Good Repair (SGR) Milling, Overlaying and Striping of Flexible and Rigid Roadway Surfaces Hydraulic Concrete Joint and Roadway Repairs
DATED: September 28, 2021
BID DUE: Thursday, October 28, 2021@ 1:00 p.m. EST (RE-SCHEDULED)
BID OPENING: Thursday, October 28, 2021@ 1:00 p.m. EST (RE-SCHEDULED)
SUBJECT: Bid Response Due Date Extended/Pre-Bid Questions/Answers/Revised Bid Sheets

Greetings,

The bid response due date for the above referenced Invitation to Bid has been extended until Thursday, October 28, 2021 at 1:00PM(EST). Please utilize the attached revised bid sheets and review the following pre-bid questions and answers:

Question: “Can you please confirm in which month does the city intend to start paving for this project?”

Answer: “Beginning of the 2022 paving season.”

Question: “Special provisions for asphalt material price adjustment:” This paragraph describes the standard VDOT price adjustment for asphalt cement. There are 4 pay items “AC Adjustment” with quantities and unites “% ton.” Where is the application described/specified? Is this in place of the special provision? How can this adjustment be a bid item when the asphalt cement price is unknown?

Answer: “For bidding purposes: All bidder shall use a price of \$95.50 for AC adjustment where applicable in the bid tables.”

NOTE: (1) The \$95.50 price is for budgeting purposes only and the AC adjustment will be based on the VDOT adjustment according to the "Adjustment for Asphalt and Fuel Indices" published on the VDOT website. The \$95.50 will be adjusted either up or down based on the index difference.

NOTE: (2) Sheet B-4, UPC 117146 Power Plant Parkway (Queen St to Mercury Blvd) - The Quantity of 1400 for AC adjustment is in error, the quantity to be use for UPC 117146 is 79.

Question: “In addition to the NTP date, does the city intend to complete all the work associated with the ITB in the year 2021 or will the work carry over into 2022?”

Answer: “For bidding purposes, all work will be completed and invoiced prior to November 1, 2022.”

HAMPTON VA

ITB 21-48/CLP

Addendum 1

Page 2 of 2

Question: “Can you please confirm in which month does the city intend to start paving for this project?”

Answer: “For bidding purposes, the paving will start in the spring of 2022 paving season, our objective is to start as soon as the successful bidders asphalt plant is open and operational, March or April.”

Question: “There are a few sheets which show sawcut traffic loops rigid and flexible, that do not have pay items for the traffic loops themselves. Please provide a description of what is needed. Will the traffic loops be paid as a change order?”

Answer: Please utilize the attached revised bid sheets.

Question: “ A-1 shows the DBE, MBE, and WBE goals at 6%, 4.34%, and 3.92% respectively. D-1 shows MBE and WBE goals at 0%. Please provide clarity on the DBE, MBE, and WBE goals.”

Answer: “DBE, MBE & WBE goals are included as shown on Sheet A-2 (not A-1) these goals should also apply to Sheet D-1 , however they were omitted from that sheet. These goals must be met in accordance with the federal requirements.”

All other requirements remain unchanged. Bidders must take due notice and be governed accordingly. This addendum must be acknowledged as indicated in the Invitation to Bid or your bid response may not be considered.

For the City of Hampton,

Carla L. Potter

Carla L. Potter, Senior Buyer, City of Hampton

Phone: 757/727-2202 Fax: 757/727-2207

Email: clpotter@hampton.gov

Website: <http://www.hampton.gov/bids-contracts/>

ATTACHMENTS: REVISED BID SHEETS

- Power Plant Parkway
- Cunningham Drive
- Mercury Boulevard
- Armistead Avenue

(ITB 21-48/CLP) UPC 117146 Power Plant Parkway (Queen St to Mercury Blvd)

Line Item No.	Spec Section	Items	Quantity	Units	Unit Price	TOTAL
General Items						
1	VDOT-513	MOBILIZATION	20	DAYS		
2		SHORT DURATION OPERATION ON A MULTI-LANE ROADWAY TTC-15.1	20	DAYS		
3		FLAGGING OPERATION AT A SIGNALIZED INTERSECTION TTC-30.1	4	DAYS		
4		WORK OPERATION IN THE VICINITY OF AN ENTRANCE RAMP TTC-39.1	3	DAYS		
Pavement Items						
5		MILLING (FULL WIDTH, 1.5" TYPICAL)	16800	SY		
6		SAWCUT (RIGID)	100	LF		
7		SAWCUT (FLEXIBLE)	100	LF		
8		SAWCUT TRAFFIC LOOPS (RIGID)	100	LF		
9		SAWCUT TRAFFIC LOOPS (FLEXIBLE)	100	LF		
8	VDOT-315	ASPHALT CONC. TY. SM-9.5A	1400	TON		
9		SCRATCH COAT	20	TON		
Public Utility Items						
10		WATER VALVES 1.5" RING PIVOTED TURN BUCKLE STYLE	5	EA		
11		WATER VALVES 2" RING PIVOTED TURN BUCKLE STYLE	5	EA		
12		ADJUST WATER VALVES FULL DEPTH	1	EA		
13		MANHOLE 1.5" RING PIVOTED TURN BUCKLE STYLE	5	EA		
14		MANHOLE 2" RING PIVOTED TURN BUCKLE STYLE	5	EA		
15		ADJUST MANHOLE FULL DEPTH	1	EA		
Incidental Roadway Items						
16		AC Adjustment	79	%TON		
Pavement Markings and Signing						
17	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 4" (WHITE)	3000	LF		
18	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 12" (WHITE)	1600	LF		
19	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 24" (WHITE)	1100	LF		
20		PAVEMENT MARKING ARROWS, SINGLE	35	EA		
21		PAVEMENT MARKING ARROWS, DOUBLE	2	EA		
22		TYPE B CLASS I PVMT LINE MRKG 4" (YELLOW)	3000	LF		
Traffic Signal (30)						
#REF!	VDOT-700	Conductor Cable (14/1)	40	LF		
#REF!		UNIFORMED POLICE OFFICER TRAFFIC CONTROL	40	HR		
2		INDUCTIVE LOOP (TD-1A, 6' X 40', ASPHALT)	1	EA		
3		INDUCTIVE LOOP (TD-1B, 6' X 6', ASPHALT)	1	EA		
4		INDUCTIVE LOOP (TD-1C, 6' X 40', ASPHALT)	1	EA		
Bid SUBTOTAL						

(ITB 21-48/CLP) UPC 117147 Cunningham Dr (Lakeshore Dr/ Todds Ln to I-64)

Line Item No.	Spec Section	Items	Quantity	Units	Unit Price	TOTAL
General Items						
1	VDOT-513	MOBILIZATION	5	DAYS		
2		SHORT DURATION OPERATION ON A MULTI-LANE ROADWAY TTC-15.1	10	DAYS		
3		FLAGGING OPERATION AT A SIGNALIZED INTERSECTION TTC-30.1	4	DAYS		
4		WORK OPERATION IN THE VICINITY OF AN EXIT RAMP TTC-37.1	2	DAYS		
Pavement Items						
5		MILLING (FULL WIDTH, 1.5" TYPICAL)	6300	SY		
6		SAWCUT (RIGID)	100	LF		
7		SAWCUT (FLEXIBLE)	100	LF		
8		SAWCUT TRAFFIC LOOPS (RIGID)	100	LF		
9		SAWCUT TRAFFIC LOOPS (FLEXIBLE)	100	LF		
10	VDOT-315	ASPHALT CONC. TY. SM-9.5A	550	TON		
11		SCRATCH COAT	5	TON		
Public Utility Items						
12		WATER VALVES 1.5" RING PIVOTED TURN BUCKLE STYLE	5	EA		
13		WATER VALVES 2" RING PIVOTED TURN BUCKLE STYLE	5	EA		
14		ADJUST WATER VALVES FULL DEPTH	1	EA		
15		MANHOLE 1.5" RING PIVOTED TURN BUCKLE STYLE	5	EA		
16		MANHOLE 2" RING PIVOTED TURN BUCKLE STYLE	5	EA		
17		ADJUST MANHOLE FULL DEPTH	1	EA		
Incidental Roadway Items						
18		AC Adjustment	31	%TON		
Pavement Markings and Signing						
19	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 4" (WHITE)	1000	LF		
20	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 12" (WHITE)	1100	LF		
21	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 24" (WHITE)	820	LF		
22	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 24" (YELLOW GORE LINES)	80	LF		
23		PAVEMENT MARKING ARROWS, SINGLE	4	EA		
24		TYPE B CLASS I PVMT LINE MRKG 4" (YELLOW)	2000	LF		
Traffic Signal						
25	VDOT-700	Conductor Cable (14/1)	92	LF		
26		UNIFORMED POLICE OFFICER TRAFFIC CONTROL	40	HR		
27		INDUCTIVE LOOP (TD-1A, 6' X 40', ASPHALT)	2	EA		
28		INDUCTIVE LOOP (TD-1B, 6' X 6', ASPHALT)	1	EA		
29		INDUCTIVE LOOP (TD-1C, 6' X 40', ASPHALT)	1	EA		
Bid SUBTOTAL						

(ITB 21-48/CLP) UPC 117145 Mercury Blvd (Kilgore Ave to Riverdale Dr)						
	Spec Section	Items	Quantity	Units	Unit Price	TOTAL
General Items						
1	VDOT-513	MOBILIZATION	15	DAYS		
2		SHORT DURATION OPERATION ON A MULTI-LANE ROADWAY TTC-15.1	15	DAYS		
3		FLAGGING OPERATION AT A SIGNALIZED INTERSECTION TTC-30.1	15	DAYS		
4		WORK OPERATION IN THE VICINITY OF AN EXIT RAMP TTC-37.1	15	DAYS		
5		WORK OPERATION IN THE VICINITY OF AN ENTRANCE RAMP TTC-39.1	15	DAYS		
Pavement Items						
6		MILLING (FULL WIDTH, LESS THAN 1.5")	36500	SY		
7		SAWCUT (RIGID)	100	LF		
8		SAWCUT (FLEXIBLE)	100	LF		
9		SAWCUT TRAFFIC LOOPS (RIGID)	100	LF		
10		SAWCUT TRAFFIC LOOPS (FLEXIBLE)	100	LF		
11	VDOT-315	ASPHALT CONC. TY. SM-9.5A	3000	TON		
12		SHOULDER RESTORATION (TOPSOIL)	10	CY		
13		SCRATCH COAT	10	TON		
Public Utility Items						
14		WATER VALVES 2" RING PIVOTED TURN BUCKLE STYLE	15	EA		
15		WATER VALVES FULL DEPTH	1	EA		
16		MANHOLE 2" RING PIVOTED TURN BUCKLE STYLE	15	EA		
17		MANHOLE FULL DEPTH	1	EA		
Incidental Roadway Items						
18		AC Adjustment	168	%TON		
Pavement Markings and Signing						
19	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 4" (WHITE)	11200	LF		
20	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 12" (WHITE)	1100	LF		
21	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 24" (WHITE)	1200	LF		
22		PAVEMENT MARKING ARROWS, SINGLE	40	EA		
23		TYPE B CLASS I PVMT LINE MRKG 4" (YELLOW)	5000	LF		
24		TYPE B CLASS I PVMT LINE MRKG 6" (WHITE)	1000	LF		
Traffic Signal						
25	VDOT-700	Conductor Cable (14/1)	92	LF		
26		UNIFORMED POLICE OFFICER TRAFFIC CONTROL	40	HR		
27		INDUCTIVE LOOP (TD-1A, 6' X 40', ASPHALT)	1	EA		
28		INDUCTIVE LOOP (TD-1B, 6' X 6', ASPHALT)	1	EA		
29		INDUCTIVE LOOP (TD-1C, 6' X 40', ASPHALT)	1	EA		
Bid SUBTOTAL						

UPC 117196 Armistead Ave (Newmarket Creek to Mercury Blvd)						
Line Item No.	Spec Section	Items	Quantity	Units	Unit Price	TOTAL
General Items						
1	VDOT-513	MOBILIZATION	15	DAYS		
2		SHORT DURATION OPERATION ON A MULTI-LANE ROADWAY TTC-15.1	15	DAYS		
3		FLAGGING OPERATION AT A SIGNALIZED INTERSECTION TTC-30.1	15	DAYS		
Pavement Items						
4		MILLING (FULL WIDTH, 1.5" TYPICAL)	14400	SY		
5		SAWCUT (RIGID)	100	LF		
6		SAWCUT (FLEXIBLE)	100	LF		
7		SAWCUT TRAFFIC LOOPS (RIGID)	100	LF		
8		SAWCUT TRAFFIC LOOPS (FLEXIBLE)	100	LF		
9	VDOT-315	ASPHALT CONC. TY. SM-9.5A	1200	TON		
10		SHOULDER RESTORATION (TOPSOIL)	10	CY		
11		SCRATCH COAT	10	TON		
Public Utility Items (13-18)						
12		WATER VALVES 1.5" RING PIVOTED TURN BUCKLE STYLE	5	EA		
13		WATER VALVES 2" RING PIVOTED TURN BUCKLE STYLE	5	EA		
14		ADJUST WATER VALVES FULL DEPTH	1	EA		
15		MANHOLE 1.5" RING PIVOTED TURN BUCKLE STYLE	5	EA		
16		MANHOLE 2" RING PIVOTED TURN BUCKLE STYLE	5	EA		
17		ADJUST MANHOLE FULL DEPTH	1	EA		
Incidental Roadway Items						
18		AC Adjustment	67	%TON		
Pavement Markings and Signing						
19	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 4" (WHITE)	5300	LF		
20	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 12" (WHITE)	470	LF		
21	VDOT-704	TYPE B CLASS I PVMT LINE MRKG 24" (WHITE)	370	LF		
22		PAVEMENT MARKING ARROWS, SINGLE	30	EA		
23		TYPE B CLASS I PVMT LINE MRKG 4" (YELLOW)	2400	LF		
24		TYPE B CLASS I PVMT LINE MRKG 6" (WHITE)	100	LF		
Traffic Signal						
25	VDOT-700	Conductor Cable (14/1)	100	LF		
26		UNIFORMED POLICE OFFICER TRAFFIC CONTROL	40	HR		
27		INDUCTIVE LOOP (TD-1A, 6' X 40', ASPHALT)	1	EA		
28		INDUCTIVE LOOP (TD-1B, 6' X 6', ASPHALT)	1	EA		
29		INDUCTIVE LOOP (TD-1C, 6' X 40', ASPHALT)	1	EA		
Bid SUBTOTAL						

TOTAL ALL BIDS \$ _____